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Modernization Proposal TK&

Purchaser: City Of Visalia Location: City Of Visalia
Address: 303 E Acequia Ave Address: = 303 E Acequia Ave
Visalia, CA 93291-6341 Visalia, CA 93291-6341

@KL

TK Elevator R200502

TK Elevator Corporation (hereinafter "TK Elevator") is dedicated to delivering City Of Visalia (hereinafter “Purchaser”)
the safest, highest quality vertical transportation solutions. | am pleased to present this customized Proposal (the
“Proposal”) in the amount of $642,850.00 inclusive of all applicable sales and use taxes to modernize the elevator
equipment described in the pages that follow at the above-referenced location.

Our modernization package is engineered specifically for your elevator system and will include the elevator
mechanical and electrical components being replaced, refurbished or retained.

The price above also includes all value added taxes, tariffs, duties, and similar charges imposed on TK Elevator as of
the date of this Proposal. The price of this Proposal is subject to escalation - even after Purchaser’s acceptance of
this Proposal — under certain circumstances including TK Elevator being subjected to increased charges by its
suppliers; the imposition of new or increased taxes, tariffs, or other charges imposed by applicable governmental
authorities; and/or TK Elevator being subjected to increased charges from its shippers and/or freight forwarders.

If not accepted within twenty-one (21) calendar days of the date of this Proposal or the date presented to Purchaser,
this Proposal shall automatically be revoked and shall be null and void.

In the event you have any questions regarding the content of this Proposal please contact me at +1
We appreciate your consideration.

Regards,

Stove Beirvert

Steve Boisvert

TK Elevator Corporation

940 Riverside Pkwy Ste 20

W. Sacramento, CA 95605
steve.boisvert@tkelevator.com | +1 916 813-9668
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Modernization Proposal K&

SCOPE OF WORK

Grouping Name: 1 Equipment Type: Hydraulic Speed: 80 fpm
2 Stops (2 Front /0 Rear) Capacity: 4000 Ibs.

Units Included

Building Address Nickname TKE Serial #
VISALIA CONVENTION CENTER 1 uS280125
Description of Work

Important note
- This proposal is based on the elevator equipment room to be relocated from the roof to the ground floor
across from the hallway leading to the elevator opening
- Related work scope (Work By Other - WBO) is included in this proposal : See Appendix #1 for Scope of work
included.

Controller
- Microprocessor Controller
- Battery Lowering
- Machine Room Wiring

Power Unit
- Power Unit
- Shutoff Valve
Surge Valve / Overspeed Valve
Biodegradable oil (Citgo NZ)
Oil Line Piping from New equipment room to Elevator Pit

Jack

Hydraulic Jack

PVC for 5-S Jack with Moisture Sensor

- Pit Mounting Channels

Jack Joint(s)

Pipe Stands

Drilling is included in this proposal : See Appendix #2 for Scope of work included.

Car

Car Top Equipment
Toe Guard
Rebuild Car Guides

Hoistway
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Modernization Proposal

Pit

Cab

Hoistway Wiring (Traveling Cable)
Hoistway Switches
Landing System

2" Shutoff Valve Kit (Pit)

Pit Stop Switch

Spring Buffer Model 8M (Pair) (Max Gross Load 8000 Ibs)
Pit Ladder 12" Wide (As required)

Car Door (2SSS, #4 S/S (441))

Car Sill (2SSS, Aluminum)

Steel Shell Cab (16 gauge steel) for TKAP

14 Gauge Canopy Powder Coated F-114 (White)
Fronts: Fixed Return (Applied COP) #4 S/S (441)
Panels: Plastic Laminated

Frieze and Reveal Kit: #4 S/S (441)

Ceiling: Downlight LED (Formed Metal Pan) Powder Coated
Handrails

e Bar1/4"x 4", Ends returned to wall

« #45/S (300 Series)

Bumper Rails

+ Bar1/4" x 2", Straight capped ends

« #4S/S (300 Series)

Base: Stainless Steel

Pad Hooks

Protective Pads (Set)

Door Equipment

Door Detector
Door Operator
Gibs

Closer

Hanger Rollers
Interlocks

Pick Up Rollers

Car Fixtures

Car Station (COP)
Car Riding Lantern

Hall Fixtures

Jamb Braille (Pairs)

Car Identification Plate (Pair)
Hoistway Access

Hall Stations Terminal
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Modernization Proposal K&

@ 1 Key Tasks and Approximate Lead Times

Approximate Durations/Lead Times

Contract execution TBD by Purchaser
(can run concurrently with layout drawing package preparation and approval)

Survey and Order of Materials 6-8 Weeks

(additional time required for cab, signal, entrance preparation and approval, if applicable)

Fabrication time 12 Weeks
(from receipt of all approvals, fully executed contract, Material Release Form* and initial progress payment)

Shipping: 2 Weeks
(Tennessee to local distribution center)

Crew Scheduling Varies
Modernization of elevator system (Per Unit): 9 - 11 Weeks

(Upon completion of all required preparatory work by others and the signed pre-installation checklist)

*If equipment is delivered to TKE’s staging facility in accordance with the date shown on the TKE Material Release Form, and the preparatory work
required by other trades is not completed, all storage charges as a result of site delays are to be paid by the Purchaser based on the storage rates
noted below in this proposal.

The durations or lead times listed above are strictly approximations that can vary due to factors both within and
outside of TK Elevator's control, are subject to change without notice to Purchaser and shall not be binding on
TK Elevator.

@ 2 Payment of Work

50% of the price set forth in this Proposal as modified by options selected from the section entitled “Value
Engineering Opportunities & Alternates” (if applicable) will be due and payable as an initial progress payment within
30 days from TK Elevator's receipt of a fully executed copy of this Proposal. This initial progress payment will be
applied to project management, permits, engineering and shop drawings, submittals, and drilling mobilizations (if
required). The material will not be ordered until this payment is received, and the parties have both executed this
Proposal and the Material Release Form.

25% of the price set forth in this Proposal as modified by options selected from the section entitled “Value
Engineering Opportunities & Alternates” (if applicable) shall be due and payable when the material described above
has been furnished. Material is considered furnished when it has been received at the jobsite or TK Elevator staging
facility. Supporting documentation of materials stored shall be limited to stored materials certificates of insurance
and bills of lading. Pictures will not be provided. Receipt of this payment is required prior to mobilization of labor.

25% of the price set forth in this Proposal shall be made as progress payments throughout the life of the project. In
the event TK Elevator fails to receive payment within thirty (30) days of the date of a corresponding invoice,
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Modernization Proposal K&

TK Elevator reserves the right to demobilize until such a time that the payments have been brought up to date, and
TK Elevator has the available manpower.

It is agreed that there will be no withholding of retainage from any billing and by the customer from any payment.

The payment terms breakdown above shall be considered the Schedule of Values for the project as written. Billing
shall be submitted on or before the 25th day of the month according to the payment schedule above and
accompanied by a form of G702-703 pay application/schedule of values and a conditional waiver, the format of which
is hereby acknowledged and accepted.

The use of online Portals for the submission of billing shall follow the terms of the Proposal and Customer agrees to
permit billing in accordance with the executed contract terms. Portal access and usage is to be provided free of
additional charge to TK Elevator and any additional cost for such use is to be reimbursed to TK Elevator via a
reimbursable change order immediately upon acceptance.

Purchaser agrees that TK Elevator shall have no obligation to complete any steps necessary to provide Purchaser with
full use and operation of the installed equipment until such time as TK Elevator has been paid 100% both of the price
reflected in this Proposal and for any other work performed by TK Elevator or its subcontractors in furtherance of this
Proposal. Purchaser agrees to waive any and all claims to the turnover and/or use of that equipment until such time as
those amounts are paid in full.

Proposal price: $637,850.00
Bonds: $5,000.00
Estimated contract price: $642,850.00
Initial progress payment: (50%) $321,425.00
Material furnished: (25%) $160,712.50
Total of remaining progress  (25%) $160,712.50
payments:

Any work that Purchaser may require prior to turnover of the equipment that is outside of the scope described in this
Proposal - other than Temporary Use as described below - will be performed only after the full execution of a mutually
agreeable change order and only at the following rates:

Mechanic (Standard) per hour $380.00

Mechanic (OT) per hour $641.00

Team (Standard) per hour $684.00

Team (OT) per hour $1,154.00

Rates are not inclusive of any per diem, mileage or other expenses which may be dependent on jobsite location and
are valid until December 31, 2025 .
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Modernization Proposal K&
@3 Warranty

TK Elevator warrants any equipment it installs as described in this Proposal against defects in material and
workmanship for a period of one (1) year from the date of Purchaser’s execution of TK Elevator's “Final Acceptance
Form” on the express conditions that all payments made under this Proposal and any mutually agreed-to change
orders have been made in full and that such equipment is currently being serviced by TK Elevator. In the event that
TK Elevator's work is delayed for a period greater than six (6) months, the warranty shall be reduced by the amount of
the delay. This warranty is in lieu of any other warranty or liability for defects. TK Elevator makes no warranty of
merchantability and no warranties which extend beyond the description in this Proposal, nor are there any other
warranties, expressed or implied, by operation of law or otherwise. Like any piece of fine machinery, the equipment
described in this Proposal should be periodically inspected, lubricated, and adjusted by competent personnel. This
warranty is not intended to supplant normal maintenance service and shall not be construed to mean that

TK Elevator will provide free service for periodic examination, lubrication, or adjustment, nor will TK Elevator correct,
without a charge, breakage, maladjustments, or other trouble arising from normal wear and tear or abuse, misuse,
improper or inadequate maintenance, or any other causes other than defective material or workmanship. In order to
make a warranty claim, Purchaser must give TK Elevator prompt written notice at the address listed on the cover page
of this Proposal and provided all payments due under the terms of this Proposal and any mutually agreed to written
change orders have been made in full, TK Elevator shall, at its own expense, correct any proven defect by repair or
replacement. TK Elevator will not, under any circumstances, reimburse Purchaser for cost of work done by others, nor
shall TK Elevator be responsible for the performance of any equipment that has been the subject of service, repair,
replacement, revisions or alterations by others. If there is more than one (1) unit which is the subject of work described
in this Proposal, this section shall apply separately to each unit as accepted.

@4 Preventative Maintenance Program

This Proposal does not include any maintenance, service, repair or replacement of the equipment or any other work
not expressly described herein. TK Elevator may submit a separate proposal to Purchaser covering the maintenance
and repair of this equipment to be supplied to Purchaser at an additional cost. In the event the Purchaser and TK
Elevator have a new or existing maintenance Agreement in effect at the time of the acceptance of this proposal
and/or during the scope of this work, the terms of the Agreement shall remain in full force and effect throughout the
performance of this scope of work and continue throughout the duration of the stated term in that Agreement.

@ 5 Work Not Included

There are certain items that are not included in this Proposal, many of which must be completed by Purchaser prior to
and as a condition precedent to TK Elevator's performance of its work as described in this Proposal. In order to
ensure a successful completion of this project, it shall be solely Purchaser’s responsibility to coordinate its own
completion of those items with TK Elevator. The following is a list of those items that are not included in this Proposal:
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A. Hoistways and Equipment Rooms
1. Purchaser shall provide the following:

a. A dry legal hoistway, properly framed and enclosed, and including a pit of proper depth and overhead. This is to
include steel hoist beam, inspection or access platforms, access doors, sump pump, lights, waterproofing and
venting as required; dewatering of pit(s) and required permanent screening/
b. A dry legal machine/control room, with clear rollable access adequate for the elevator equipment, including
floors, trap doors, properly sized legal machine room doors, gratings, machine room or roof access platforms,
roof/loading protection, ladders, railings, foundations, all hoist beams, lighting, ventilation sized per the
TK Elevator shop drawings and/or code requirements. Purchaser must maintain machine/control room (or
machine/control space within the shaft for MRL equipment) temperature between 55 and 90 degrees
Fahrenheit, with relative humidity less than 95% non-condensing at all times.
c. Adequate bracing of entrance frames to prevent distortion during wall construction.
d. All grouting, fire caulking, cutting, x-ray and removal of walls and floors, patching, coring, setting of
sleeves/knockouts, penetrations and painting (except as specified) and removal of obstructions required for
elevator work; along with all proper trenching and backfilling for any underground piping and/or conduit.
e. All labor and materials necessary to support the full width of the hoistway at each landing for anchoring or
welding TK Elevator sill supports, steel angles, sill recesses;
f. The furnishing, installing and maintaining of the required fire rating of elevator hoistway walls, including the
penetration of firewall by elevator fixture boxes;
g. Ensuring that the elevator hoistways and pits are dewatered, cleaned and properly waterproofed;

B. Electrical and Life Safety:
1. Purchaser shall provide a dedicated, analog telephone or data line to the elevator telephone or communication
device; one additional data line per group of elevators for diagnostic capability wired to designated controller;

2. Purchaser shall provide:
a. permanent 3-phase power with suitable connections from the power main to each controller and signal
equipment feeders as required, including necessary circuit breakers and fused mainline disconnect switches per
N.E.C. prior to installation. Permanent 3-phase power supply capable of operating the new elevator equipment
under all conditions, no generator power, or manufactured power, will be acceptable;
b. piping and wiring to controller for mainline power, car lighting, and any other building systems that interface
with the elevator controls per N.E.C. Articles 620-22 and 620-51;
c. any required hoistway / wellway, machine room, pit lighting and/or 110v service outlets;
d. conduit and wiring for remote panels to the elevator machine room(s) and between panels. Remote panels
required by local jurisdictions are not included in this proposal;
e. a bonded ground wire, properly sized, from the elevator controller(s) to the primary building ground; and all
remote wiring to the outside alarm bell as requested by all applicable code provisions;
f. installed sprinklers, smoke/heat detectors on each floor, machine room and hoistways / wellways, shunt trip
devices (not self-resetting) and access panels as may be required as well as normally open dry contacts for
smoke/heat sensors, which shall be terminated by Purchaser at a properly marked terminal in the elevator
controller;
g. a means to automatically disconnect the main line and the emergency power supply to the elevator prior to the
application of water in the elevator machine room that shall not be self-resetting;
h. emergency power supply including automatic time delay transfer switch and auxiliary contacts with wiring to
the designated elevator controller and along with electrical cross connections between elevator machine rooms
for emergency power purposes;
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i. the following emergency power provisions are not included: interface in controller, pre-testing and testing,
emergency power keyswitches;

j- emergency power operation is included as part of the design of the elevator control system and based on each
car in the group only, to properly sequence, one at a time to the programmed landing, and park. The design
requires that the generator, transfer switch, and related circuitry are sufficient to run this function or any other
function for any building other system that is associated with this project. In the event that the generator,
transfer switch, and related circuitry are not sufficient, TK Elevator will provide Purchaser with a written change
order for Purchaser’s execution.

k. a dry set of contacts which close 20 seconds prior to the transfer from normal power to emergency power or
from emergency power to normal power whether in test mode or normal operating conditions in the event that
an emergency power supply will be provided for the elevator;

I. confirmation that the emergency standby power generator and/or building can accept the power generated to
and from the elevator during both Hi-Speed and Deceleration. In cases where the generator and/or building load
is not electrically sized to handle the power return from the regen drive, additional separate chopper and resistor
units are available for purchase but not included in this proposal. The additional chopper and resistor units allow
regenerated power to be dissipated in the resistor bank and not sent back into the building grid.

C. Miscellaneous:
1. Purchaser shall provide all work relating to the finished cab flooring including, but not limited to, the provision of
materials and its installation to comply with all applicable codes;

@6 Working Hours, Logistics and Mobilization

a. All work described in this Proposal shall be performed during TK Elevator's regular working days - defined as
Monday thru Friday and excluding IUEC recognized holidays - and regular working hours - defined as those
hours regularly worked by TK Elevator mechanics at the TK Elevator branch office that will provide labor
associated with the performance of the work described in this Proposal - unless otherwise specified and agreed
to in writing by both TK Elevator and Purchaser (hereinafter TK Elevator's regular working days and regular
working hours shall be collectively defined as “normal working hours™). TK Elevator shall be provided with
uninterrupted access to the elevator hoistway and machine room areas to perform work during normal working
hours.

b. Purchaser shall provide on-site parking to all TK Elevator personnel at no additional cost to TK Elevator.

c. Purchaser shall provide traffic control, lane closures, permits and flagmen to allow suitable access/unload of
tractor trailer(s).

d. Purchaser agrees to provide unobstructed tractor-trailer access and roll-able access from the unloading area
to the elevator or escalator hoistways or wellways (as applicable).

e. Purchaser will be required to sign off on the Material Release Form, which will indicate the requested delivery
date of equipment to the site. If Purchaser is not ready to accept delivery of the equipment within ten (10)
business days of the agreed upon date, Purchaser will immediately make payments due for equipment and
designate an area adjacent to the elevator shaft where Purchaser will accept delivery. If Purchaser fails to provide
this location or a mutually agreeable alternative, TK Elevator is authorized to warehouse the equipment at the TK
Elevator warehouse or designated distribution facility at Purchaser's risk and expense. Purchaser shall reimburse
TK Elevator for all costs due to extra handling and warehousing. Storage beyond ten (10) business days will be
assessed at a rate of $100.00 per calendar day for each unit listed in this Proposal, which covers storage and
insurance of the elevator equipment and is payable every (30) calendar days.
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f. Purchaser agrees to provide a dry and secure area adjacent to the hoistway(s) at the ground level for storage of
the elevator equipment and tools within ten (10) business days from receipt at the local TK Elevator warehouse.
Any warranties provided by TK Elevator for vertical transportation equipment will become null and void if
equipment is stored in any manner other than a dry, climate controlled enclosed building structure. Any
relocation of the equipment as directed by Purchaser after initial delivery will be at Purchaser's expense.

g. TK Elevator includes one mobilization to the jobsite. A mobilization fee of $5,000.00 (minimum) per crew per
occurrence will be charged for pulling off the job or for any delays caused by others once material has been
delivered and TK Elevator's work has commenced.

h. Access for this project shall be free and clear of any obstructions. A forklift for unloading and staging material
shall also be provided by Purchaser at no additional cost.

i. Purchaser shall provide an on-site dumpster. TK Elevator will be responsible for cleanup of elevator/ escalator
packaging material; however, composite cleanup participation is not included in this Proposal.

j- The hiring of a disposal company which MUST be discussed prior to any material being ordered or work being
scheduled. TK Elevator will provide environmental services ONLY if this is specifically included under the "Scope
of Work" section above. TK Elevator assumes no responsibility and/or liability in any way whatsoever for spoils or
other contamination that may be present as a result of the cylinder breach and/or other conditions present on
the work site.

k. One or more of the units described in this Proposal will be out of service and unavailable to move passengers
and/or property during entire duration of the performance of the work described in this Proposal until re-certified
by the applicable authority(ies) having jurisdiction and in good standing with payment schedules.

. If site specific rules and regulations classify the elevator pit as confined space, elevator pits will need to
reclassify a permit-required space to a non-permit required space prior to mobilization.

@ 7 Temporary Use, Inspection and Turnover

a. Unless required by specification, TK Elevator will not provide for “temporary use” of the elevator(s) described
in this Proposal prior to completion and acceptance of the complete installation. Temporary use shall be agreed
to via a change order to this Proposal which shall require Purchaser’s execution of TK Elevator's standard
Temporary Use Agreement. Cost for temporary use of an elevator shall be $200.00 per calendar day per
hydraulic elevator and $250.00 per calendar day for each traction elevator for rental use only (minimum rental
period is 30 calendar days), excluding personnel to operate. All labor, parts, repairs, adjustments, and/or
refurbishment including callbacks required during the temporary use period will be billed at TK Elevator's billing
rates listed in this proposal or TK Elevator's local service billing rates. In the event that an elevator must be
provided for temporary use, TK Elevator will require 30 days to perform final adjustments and re-inspection after
the elevator has been returned to TK Elevator with all protection, intercoms and temporary signage removed.
This duration does not include any provisions for finish work or for repairs of same, which shall be addressed on a
project-by-project basis. Cost for preparation of controls for temporary use, refurbishment due to normal wear
and tear, readjustment and re-inspection is $5,000.00 per elevator up to 10 floors in addition to costs for
replacement or refurbishment of equipment based on special circumstances. For projects above 10 stops, an
additional cost of $1,500.00 / 10 floors shall apply. These costs are based on work performed during normal
working hours. Temporary use excludes vandalism or misuse. Any required signage, communication devices,
elevator operators, and protection are not included while temporary use is being provided. All overtime premiums
for repairs during the temporary use period will be billed at the billing rates listed in this proposal or TK

Elevator's local service billing rates.
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b. The Proposal price set forth above includes one (1) inspection per unit by the applicable authority having
jurisdiction and/or third party inspectors where the equipment is located. In the event the equipment fails that
inspection due to no fault of TK Elevator, TK Elevator will charge Purchaser for both the entire cost of each re-
inspection which shall be $1,500.00 per elevator and a remobilization fee which shall be $5,000.00 per elevator,
plus any additional costs that may apply, via change order prior to scheduling a re-inspection. In the event the
inspection fails due to items caused by both parties, the aforementioned feeds will be prorated based on the
number of items by each party.

c. Upon notice from TK Elevator that the installation and/or modernization of the equipment is complete,
Purchaser will arrange to have present at the jobsite a person authorized to make the final inspection and to
execute TK Elevator's “Final Acceptance Form* prior to turnover of each unit. The date and time that such
person will be present at the site shall be mutually agreed upon but shall not be more than ten (10) business days
after the date of TK Elevator's notice of completion to Purchaser unless both TK Elevator and Purchaser agree to
an extension of that ten (10) day period in writing. Such final inspection and execution of TK Elevator's “Final
Acceptance Form” shall not be unreasonably delayed or withheld.

d. Should the Purchaser or the local authority having jurisdiction require TK Elevator's presence at the inspection
of equipment installed by others in conjunction with the work described in this Proposal, Purchaser agrees to
compensate TK Elevator for its time at TK Elevator's billing rates as shown in this proposal.

e. At the conclusion of its work, TK Elevator will remove all equipment and unused or removed materials from the
project site and leave its work area in a condition that, in TK Elevator's sole opinion, is neat and clean.

f. Purchaser agrees to accept a live demonstration of equipment’s owner-controlled features on the same day as
the turnover of each unit in lieu of any maintenance training required in the bid specifications.

g. Purchaser agrees to accept TK Elevator's standard owner’s manual in lieu of any maintenance, or any other,
manual(s) required in the bid specifications.

08 max

MAX is a cloud based Internet of Things (loT) platform that we, at our election, may connect to your elevators by
means of installation of a remote-monitoring device or modem (each a “device”). MAX will analyze the unique signal
output of your equipment 24/7 and when existing or potential outages are identified, MAX will automatically
communicate with our dispatch centers. When appropriate, the dispatch center will alert our technicians during
normal working hours. These MAX alerts provide the technician with precise diagnostics detail, which greatly
enhances our ability to fix your equipment right the first time, MAXimizing the equipment uptime.

a. Purchaser authorizes TK Elevator and its employees to access purchaser’s premises to install, maintain and/or

repair the devices and, upon termination of the service agreement, to remove the same from the premises if we

elect to remove.

b. TK Elevator is and shall remain the sole owner of the devices and the data communicated to us by the

devices. The devices shall not become fixtures and are intended to reside where they are installed. TK Elevator

may remove the devices and cease all data collection and analysis at any time.

c. If the service agreement between TK Elevator and Purchaser is terminated for any reason, TK Elevator will

automatically deactivate the data collection, terminate the device software and all raw data previously received

from the device will be removed and/or expunged or destroyed.

d. Purchaser consents to the installation of the devices in your elevators and to the collection, maintenance, use,

expungement and destruction of the daily elevator data as set forth in this agreement.
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e. The devices installed by TK Elevator contain trade secrets belonging to us and are installed for the use and
benefit of our personnel only.

f. Purchaser agrees not to permit purchaser personnel or any third parties to use, access, tamper with, relocate,
copy, disclose, alter, destroy, disassemble or reverse engineer the device while it is located on purchaser’s
premises.

g- The installation of this equipment shall not confer any rights or operate as an assignment or license to you of
any patents, copyrights or trade secrets with respect to the equipment and/or any software contained or
imbedded therein or utilized in connection with the collection, monitoring and/or analysis of data.

Multimedia Monitoring Service

The latest versions of both ASME A17.1 and the International Building Code now require the Purchaser to have video

and text messaging capabilities added within the elevator cab for all elevators. TK Elevator's Multimedia Monitoring

Service satisfies the Purchaser’s obligation to meet these new code requirements as outlined in the attached Service
Agreement Addendum entitled "TK Elevator Communications."

Activation of Multimedia Monitoring Service is contingent on signed acceptance of this proposal and acceptance of
the attached, ongoing Service Agreement Addendum that defines the pricing and scope for the ongoing application
services.

@9 Additional Terms and Conditions

a. In no event shall TK Elevator be responsible for liquidated, consequential, indirect, incidental, exemplary, and
special damages associated with the work described in this Proposal.

b. This Proposal is made without regard to compliance with any special purchasing, manufacturing or
construction/installation requirements including, but not limited to, any socio-economic programs, such as small
business programs, minority or woman owned business enterprise programs, or local preferences, any restrictive
sourcing programs, such as Buy American Act, Buy America, or any other similar local, state or federal
procurement regulations or laws that would affect the cost of performance. Should any such requirements be
applicable to the work described in this Proposal, TK Elevator reserves the right to modify this Proposal or
rescind it altogether.

c. TK Elevator is an equal opportunity employer.

d. TK Elevator's performance of the work described in this Proposal is contingent upon Purchaser furnishing TK
Elevator with any and all necessary permission or priority required under the terms and conditions of government
regulations affecting the acceptance of this Proposal or the manufacture, delivery or installation of the
equipment. All applicable sales and use taxes, permit fees and licenses imposed upon TK Elevator as of the date
of the Proposal are included in the price of the Proposal. Purchaser is responsible for any additional applicable
sales and use taxes, permit fees and licenses imposed upon TK Elevator after the date of the Proposal or as a
result of any law enacted after the date of the Proposal.

e. All value added taxes, tariffs, duties, and similar charges imposed upon TK Elevator as of the date of the
execution of this Proposal are included in the price of the Proposal. After the date of acceptance of this Proposal
and in addition to the Proposal price, Purchaser is also responsible to pay TK Elevator for any new (or any
increase in): (1) applicable value added taxes, tariffs, duties, and/or other charges imposed by applicable
governmental authorities; (2) charges from its suppliers for any of the applicable materials and/or components
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due to (a) supply chain issues, (b) the imposition of applicable value added taxes, tariffs, duties or other charges
by applicable governmental authorities; and/or (c) if the completion of work called for in this Proposal occurs
after the milestone mentioned earlier in this Proposal; and/or (3) charges from TK Elevator's shippers and/or
freight forwarders, all along with profit and overhead associated with those amounts set forth in (1, (2) and/or
(3). In addition to the Proposal price, when the materials and/or components called for in this Proposal are ready
to be released into production, TK Elevator will provide Contractor with a separate change order that includes
such value added taxes, tariffs, duties and/or similar charges imposed upon TK Elevator and/or such charges
from its suppliers and freight forwarders for any of the applicable materials and/or components as set forth
above, along with profit and overhead associated with those amounts, which must be executed and fully paid for
prior to and as a condition precedent to delivery of the material to the jobsite or providing labor on the project.

f. Purchaser agrees to provide TK Elevator's personnel with a safe and secure place in which to work and TK
Elevator reserves the right to discontinue work at the jobsite whenever, in TK Elevator's sole opinion, this
provision is being violated. TK Elevator to be reimbursed for stolen tools or material.

g. The pricing set forth in this Proposal assumes that the elevator pits will not be classified as a confined space.
TK Elevator will follow its standard safety policy and procedures. Any job specific safety requirements over and
above TK Elevator's standard practices and policies may require additional costs.

h. TK Elevator will furnish and install all equipment in accordance with the terms, conditions, scope and
equipment nomenclature as noted herein. Requested changes or modifications to such provisions will require a
written change order issued on the Purchaser’s letterhead and accepted by TK Elevator in writing prior to the
execution of such work. This change order shall detail the current contract price, the amount of the change, and
new contract value.

i. This Proposal does not include a schedule for the work described and any such schedule shall be mutually
agreed upon by an authorized representative of both TK Elevator and Purchaser in writing before becoming
effective.

Jj- In the event asbestos material is knowingly or unknowingly removed or disturbed in any manner at the jobsite,
Purchaser shall monitor TK Elevator's work place and prior to and during TK Elevator's manning of the job,
Purchaser shall certify that asbestos in the environment does not exceed .01 fibers per cc as tested by NIOSH
7400. In the event TK Elevator's employees or those of TK Elevator's subcontractors are exposed to an asbestos
hazard, PCP’s, lead or other hazardous substances, Purchaser agrees, to the fullest extent permitted by law, to
indemnify, defend, and hold TK Elevator harmless from all damages, claims, suits, expenses, and payments
resulting from such exposure. Identification, notification, removal and disposal of asbestos containing material,
PCP’s lead or other hazardous substances are the responsibility of the Purchaser.

k. TK Elevator retains title to and a security interest in all equipment it supplies - which TK Elevator and
Purchaser agree can be removed without material injury to the real property - until all payments including
deferred payments and any extensions thereof, are made. In the event of any default by Purchaser on any
payment, or any other provision of this Proposal, TK Elevator may take immediate possession of the equipment
and enter upon the premises where it is located - without legal process - and remove such equipment or portions
thereof, irrespective of the matter of its attachment to the real estate or the sale, mortgage or lease of the real
estate. Pursuant to the Uniform Commercial Code, and at TK Elevator's request, Purchaser agrees to execute
any financial or continuation statements which may be necessary for TK Elevator to file in public offices in order
to perfect TK Elevator's security interest in such equipment.

I. TK Elevator reserves the right to assign payments owed to TK Elevator under this Proposal.

m. TK Elevator shall not be liable for any loss, damage or delay caused by acts of government, labor troubles,
strikes, lockouts, fire, explosion, theft, floods, riot, civil commotion, war, malicious mischief, acts of God or any
cause beyond its control.

n. The rights of TK Elevator under this Proposal shall be cumulative and the failure on the part of the TK
Elevator to exercise any rights hereunder shall not operate to forfeit or waive any of said rights. Any extension,
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indulgence or change by TK Elevator in the method, mode or manner or payment or any of its other rights shall
not be construed as a waiver of any of its rights under this Proposal.

o. In the event TK Elevator engages a third party to enforce the terms of this Proposal, and/or to collect payment
due hereunder, either with or without suit, Purchaser agrees to pay all costs thereof together with reasonable
attorney’s fees. Purchaser does hereby waive trial by jury and does hereby consent to the venue of any
proceeding or lawsuit under this Proposal to be in the county where the work covered by this Proposal is located.
p. TK Elevator can furnish Certificate of Workers’ Compensation, Bodily Injury and Property Damage Liability
Insurance coverage to Purchaser upon written request.

g- Should loss of or damage to TK Elevator's material, tools or work occur at the project site, Purchaser shall
compensate TK Elevator for such loss, unless such loss or damage results from TK Elevator's own acts or
omissions.

r. Purchaser, in consideration of TK Elevator performing the services set forth in this Proposal, to the fullest
extent permitted by law expressly agrees to indemnify, defend, save harmless, discharge, release and forever
acquit TK Elevator Corporation, TK Elevator Manufacturing, Inc., their respective employees, officers, agents,
insurers, affiliates, and subsidiaries (hereinafter singularly a “TK Elevator party” and collectively the “TK
Elevator parties®) from and against any and all claims, demands, suits, and proceedings for loss, property
damage (including damage to the equipment which is the subject matter of this Proposal), personal injury or
death that are alleged to either have arisen out of or be connected with the sale, marketing, presence, use,
misuse, maintenance, installation, removal, modernization, manufacture, design, operation or condition of the
equipment that is the subject matter of this Proposal or the labor and materials furnished in connection with this
Proposal. Purchaser’s duty to indemnify a TK Elevator party does not apply to the extent that the loss, property
damage (including damage to the equipment which is the subject matter of this Proposal), personal injury or
death is determined to be caused by or resulting from the negligence of that TK Elevator party. Purchaser
recognizes that its obligation to defend the TK Elevator parties under this clause, which is separate and apart
from its duty to indemnify the TK Elevator parties, includes payment of all attorneys’ fees, court costs,
judgments, settlements, interest and any other expenses of litigation arising out of such claims, demands, suits
or proceedings.

s. Purchaser further expressly agrees to name Tk Elevator Corporation and TK Elevator Manufacturing, Inc. along
with their respective officers, agents, affiliates and subsidiaries as additional insureds in Purchaser’s liability and
any excess (umbrella) liability insurance policy(ies). Such insurance must insure TK Elevator Corporation and TK
Elevator Manufacturing, Inc. for those claims and/or losses referenced in the above paragraph and those claims
and/or or losses arising from the negligence of TK Elevator Corporation and TK Elevator Manufacturing,

Inc. Such insurance must specify that its coverage is primary and non-contributory. Purchaser hereby waives its
right of subrogation.

t. TK Elevator's participation in any controlled insurance program is expressly conditioned upon review and
approval of all controlled insurance program information and documentation prior to enroliment. Any insurance
credits if applicable, will be provided at that time.

u. Unless so mutually agreed upon in a separate signed agreement, TK Elevator shall not be required to interact
or correspond with any third party with whom Subcontractor is not in privity of contract concerning matters
pertinent to this Agreement.

v. The Purchaser must inform TK Elevator if Purchaser is, or becomes, an individual or entity thatis - or that is
majority owned or controlled by a party that is - included on any list of restricted parties maintained by (i) the
United States of America; (ii) the United Nations; (iii) the European Union or any EU member state; (iv) the UK; or
(v) any other national authority binding the parties of this contract.

In case the Purchaser, or any other beneficiary of this transaction, e.g. the end-user, is or becomes an individual
or entity that is - or that is majority owned or controlled by a party that is - included on any list of restricted
parties, TK Elevator reserves the right to cancel this Proposal immediately.
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If the goods subject to this Proposal would be exported, re-exported, resold, used, transferred or otherwise
disposed of in violation of any sanctions applicable to TK Elevator, TK Elevator also reserves the right to cancel
this Proposal immediately. In this respect, the Purchaser shall be obliged to disclose the final delivery address,
end-user and end-use of the goods upon request - insofar as legally permissible - and to notify TK Elevator of all
circumstances that indicate an aforementioned infringement.

"Sanctions" means here any economic, trade or financial sanctions, laws, regulations, embargoes or restrictive
measures imposed, enacted, administered or enforced by any Sanctions Authority. "Sanctions Authority” means
(i) the US;(ii) the UN Security Council;(iii) the EU and any EU member state;(iv) the UK; or(v) any governmental
institutions of any of the foregoing which administer Sanctions, including HM Treasury, OFAC, the US State
Department and the US Department of the Treasury.

10. Project Clarifications

a. This proposal is based on the elevator equipment room to be relocated from the roof to a new room located at
the ground floor across from the hallway of the elevator opening.
b. This project includes the removal of the existing elevator equipment on the roof. An allowance of $5,000 is
included for the use of a crane to remove equipment. Any required deviation from the stated logistical plan will be
submitted as a change order to the project agreement.
c. This proposal is based on Prevailing Wage.
d. Dismantlement of existing room is not included.
e. Purchaser is responsible for the following:

a. Architectural Drawings (if required)

b. Permitting for Electrical and General Construction Work.
f. For elevator modernization projects, each elevator cab will be weighed (pressure reading) prior to the start of
the modernization process of each individual unit. If the existing cabs are less or over 5% of the allowable weight
and contracted capacity as noted on the original crosshead data tag and/or the elevators are out of balance, any
additional scope of work to make code compliant will be determined on an elevator by elevator case basis and a
change order for this work will proposed accordingly. In addition, TK Elevator will not be responsible for any
building structural items due to elevator exceeding the 5% allowable weight nor the under-sizing of the
equipment proposed using the crosshead data tag information. Should additional or higher-rated equipment be
required due to a discrepancy in the actual vs. car top crosshead data tag, additional cost may apply and will be
provided via change order.
g. All equipment provided as a part of this project shall be provided and installed in accordance with the
applicable A17.1 requirements at the time of the bid/proposal. Retained equipment shall remain ‘as-is’ and not be
reconditioned nor modified to meet A17.1, structural, or seismic requirements, unless specifically included or
clarified elsewhere. If any work is required on retained equipment, a change order will be provided detailing
additional required scope and pricing.
h. Related work scope (Work By Other / WBO) is included in this proposal : Update Electrical and General
Contractor work . See Appendix #1 for Scope of work included. If any additional work required beyond this scope,
a change order will be provided detailing additional required scope and pricing.

i. Drilling is included in this proposal : See Appendix #2 for Scope of work included. If any additional work
required beyond this scope, a change order will be provided detailing additional required scope and pricing.
j- Due to the hydraulic jack being replaced, the following “rock clause” applies:
TK Elevator will furnish the necessary labor and materials to replace the existing cylinder with an ASME A17.1
code compliant cylinder with a sealed cylinder protection liner. This work will include the following:
e An entirely new jack assembly, which consists of cylinder, plunger and jack head will be furnished.
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o Erect safety/sight barricades, lay protective floor covering around work areas.

e Suspend and secure (two methods) the elevator in the uppermost portion of hoistway.

e Remove the oil line, shutoff valve, pit channels and buffers from pit area.

e Jackhammer removal of concrete surrounding jack head.

e Remove existing cylinder from the ground and dispose of properly.

e TK Elevator is sub-contracting to cleanout the elevator hole. See Appendix #1 for Cleanout contractor inclusion
and exclusion.

e Remove all spoils and/or water resulting from the jack removal process.

e Install protective, plastic casing that includes a means of monitoring for corrosive moisture.

e Apply protective coating to new cylinder to aid in protection against corrosion.

e Thread and weld cylinder sections together, allow cooling and protective wrap at joints.

¢ Install new hydraulic cylinder with double bulkhead bottom made of steel pipe compliant with Elevator Safety
Code ASME Code A17.1 and the same I.D. and O.D. size as existing cylinder with new jack head.

e Backfill area between new PVC and hydraulic cylinder to stabilize jack assembly.

e Replace concrete pit floor with appropriate insulation material.

e Reinstall hydraulic piping, shutoff valve, pit channels and buffers.

e Attach hydraulic plunger to the platen plate on underside of elevator and properly align.

e Install new jack seal and gasket (new head provided with cylinder).

e Provide new hydraulic fluid as needed to the elevator hydraulic system and test for normal operation.

e Readjust valve, if required, to achieve proper operation.

e Perform Full Load Safety Test in the presence of state approved Elevator Inspector.

e Removal and disposal of old oil that was removed from the existing jack and feedlines.

o Disassemble and remove materials, tools and supplies and provide general clean-up.

e Return elevator to service.

Special Conditions:

1) The quoted price is based upon the existing jack hole being plumb and cased or jacketed to prevent hole
collapse once the existing jack is removed. The existing jack hole must be clear of rock, water, concrete, debris or
any other underground condition which hinders us from freely pulling the existing jack or installing the new jack
or which alters the method required to complete the project. If we encounter such conditions, we will notify you
immediately and upon execution of a change order, it is agreed that all additional work will be performed on a
time and material basis, based on existing contractual billing rates, until the conditions which have caused the
delay have been overcome.

2) Purchaser agrees to provide a safe, accessible storage area for placement of 10x D.O.T. 55 Gallon containers
for the purpose of spoils containment. Any spoils or water testing by others or delays due to such testing are not
included in this proposal. TK Elevator assumes no responsibility and/or liability in any way whatsoever for spoils
or other contamination that may be present as a result of the cylinder breach and/or other conditions present on
the work site.

3) For the purpose of providing this estimate, we assume no unusual conditions as outlined in Items #1-2 above.
If necessitated by unusual conditions, a proposal for additional labor and materials shall be submitted to
Purchaser for approval prior to performance of additional work. TK Elevator shall not be responsible for delays
due to such causes.

4) Purchaser will be notified immediately of any circumstances that will require more than the allotted time and
materials provided in this proposal. Written authorization will be required for any labor or materials required
beyond this original proposal amount.
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5) All labor estimates included herein are based upon work being performed during regular working days and
hours of the trade (M-F, 6:00 a.m. to 2:30 p.m.). Work performed at other times will be in addition to the price
indicated unless specified otherwise herein.

6) This proposal includes the Full Load Testing according to prevailing Codes at the time this proposal is
accepted. If the load test discloses any deficiencies in the operation of the equipment tested, an additional
proposal will be submitted for your approval for work needed to put the specific equipment in proper condition
and in compliance with the above mentioned specifications. TK Elevator will exercise caution and care in
performing this repair and tests, but will not be responsible for damage done to the building and/or equipment
while performing this work.

7) Welding affecting the building fire protection system and construction noise may be required on this project.
This will be coordinated with Purchaser.

8) Purchaser agrees to furnish suitable parking area with standard truck access.

Shaft Re-drill:

¢ TK Elevator is sub-contracting to cleanout the elevator hole. See Appendix #1 for Cleanout contractor inclusion
and exclusion. If re-drilling is required, we will notify you immediately and upon execution of a change order, it is
agreed that all additional work will be performed on a time and material basis, based on existing contractual
billing rates, until the conditions which have caused the delay have been overcome.

¢ Labor and equipment to machine drill shafts of 22"diameter totaling 50 linear feet.

* One mobilization/demobilization on/off site is assumed for a continuous and uninterrupted drilling operation. In
the event of Purchaser ordered work suspension, Purchaser shall compensate for additional
mobilization/demobilization to the project. Mobilization & Demobilization = $2,500.00

Specific Exclusions:

¢ Furnishing or splicing of reinforcement is excluded.

¢ Delay and obstruction drilling. If required, delay and obstruction drilling will be charged for on a time plus
materials basis. Drilling required beyond two days estimate to be charged at $7,960.00 per day Additional
material or rental equipment required for work will be invoiced at cost plus 20%.

e Contract includes 10 barrels and disposal of contaminated soil. If any extra barrels are needed it will be
calculated at $395.00 per 55-gallon barrel of contaminated waste material.

¢ Installation and maintenance of conservation and environmental controls.

¢ Restoration work, or any other work not specifically listed under inclusions of this proposal.

General Conditions:

¢ TK Elevator and its subcontractors assume no responsibility for damage to underground utilities. Purchaser to
locate and remove or reroute underground utilities so as not to interfere with drilling operations. Delays resulting
there from will be charged for at the normal daily full operating rate stated on page one of the attached proposal.
¢ Provisions for electrical power, water supply, dewatering, sumps and/or drains shall be provided by Purchaser,
and are expressly excluded.

e Purchaser to supply adequate water source to each shaft to support drilling operation. (Minimum 12"
pressurized line from hydrant).

® The attached proposal is based on drilling with standard earth augers in soil free of rock, water, caving, man-
made obstructions, pressurized groundwater/ artesian well or other conditions that might impede the "normal”
drilling process. If subsurface conditions require the use of rock augers, coring tools, drilling fluids, casing or
other specialized tools, equipment, or procedures in order to construct the work as contemplated by the
Purchaser, the utilization of these items will be charged for on a time plus materials basis, in addition to the rates
stated above.

¢ The attached proposal is based on two mobilization to and from project (portal to portal) and continuous
uninterrupted drilling operations, 8 hour day, 40 hour week, Saturdays, Sundays and Holidays excluded.
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e Should conditions be encountered during the performance of work which differ from those (a) specified by the
contract documents or soils data provided to TK Elevator which are not a part of the contract documents, or (b)
ordinarily encountered and generally recognized as inherent in work of the character provided in the contract, an
equitable adjustment and time extension will be made to cover the resulting costs.

¢ L aboratory analysis, field-testing and inspections, including overtime shall be provided and paid for by others.
Traffic control including but not limited to flagmen, barricades, barriers, street closure permits or permission to
encroach to be provided and paid for by others.

¢ All required licenses, permits, bonds and inspections to be provided and paid for by others.

¢ Notwithstanding demonstrable negligence, TK Elevator shall assume no responsibility for damage to existing
improvements or structures above or below grade. Temporary shoring, permanent shoring and underpinning not
specifically included in the attached proposal is expressly excluded.

¢ Drilled shafts shall be inspected and accepted in writing by an authorized contractor/owner representative
upon individual completion. Subsequent authorization for subsequent material or trade installations into drilled
shafts will constitute final approval, and any corrective work that may later be determined shall performed at
additional cost, unless agreed to otherwise by TK Elevator.

Miscellaneous

1. Anchor bolts, dowels, keyways or any formwork is excluded.

2. Any and all non-destructive or destructive testing shall be performed by others at no cost to TK Elevator.

3. Hand cleaning of shaft bottoms is excluded. Any work that requires down-hole shaft entry is excluded, and
shall be performed by others if necessary or required.

4. An authorized Purchaser's representative shall endorse TK Elevators work tickets and field change orders
daily. These tickets shall form the basis for invoices. No back charges shall be administered by Client or
accepted by TK Elevator, without a 72 hour notice to cure defect first having been received by TK Elevator.
Any back charge must be signed for by an authorized representative of TK Elevator.

5. If through no fault of TK Elevator, we are unable to complete the work as described, we may terminate this
agreement by written notice and shall be paid for the percentage of work completed including unrecoverable
costs of materials.

6. Allitems not specifically included in the attached proposal are excluded. Any deviation from said proposal is to
be approved by both parties. Said proposal is to become a part of any agreement issued to TK Elevator
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Appendix #1 - Related Scope of Work included

S
b, 6700 Interstate Hwy 35 N
4 N New Braunfels, TX 78130

BID
PROPOSAL

LTIMATE Phone (833)4UR-CREW [ (g33)487-2730
CONSTRUCTION Fax (763) 559-7311
SERVICES License: 1069314
Contractor of Related Elevator Work
PROJECT ADDRESS: Visalia Convention Center Bid Date:
303 E Acequia Ave.
Visalia, CA 93291 Wage Type:
PROJECT DESCRIPTION: Related work for an elevator modemization Mo. of Elevators:
Ho. of Floors:
Type:

61372025
Prevailing
1

2
Hydraulic

General Construction For Elevator Modernization -

detection systems related to the modemnization of the above stated elevator{s) as listed below.

This proposal iz based off of specification/drawing dated S/25/2025 by The Taylor Group.

Machine Room -

General patching and fire caulking for walls and ceiling.
Supply and install a code compliant machine room door eguipped with all required hardware.
Supply and install all required signage and extinguishers.

Power to be rerouted from existing machine room on roof to new machine room on first floor.
Patch and fire caulk penetrations in old machine room.

Supply and install new 60 amp heavy duty mainline disconnect with dry contacts.

Supply and install piping for main feeder into controller from main disconnect.

Ma shunt is included in the base bid. If shunt is required by AHJ please see alternates.
Supply and install shunt trip breaker. Breaker to be located outside of machine room.

Supply and install car light circuit with lockable disconnect.

Supply and install feeder from the load side of the car light disconnect to confroller.

Supply and install (2) LED lamp guarded fixtures.

Supply and install (2) machine room GFls.

Supply and install positive earth ground to main controller.

Mo short circuit coordination, arc flash, or selective coordination studies are included.

This proposal is based on a new motor same HP as existing.

Supply and install piping for phone line into new controller.

Mote: Owner must ensure a single uze phone line iz brought to the elevator machine room
from the main building service connection/demarcation point. This line must

be ordered at the start of the modemization so as to be available at time of inapection.
Owner to provide demark connection, maintenance and phone line service charges.

Any modifications or relocating of card access, CCTV, Security or other low voltage items to be
completed by owner. They are not included.

Lobbies -

Cut and patch for new lobby call buttons.
Box out 15" channel in lobby between new machine room to elevator hoistway for new raceway.
Paint boxed in area to match cumrent paint in lobby area.

Hoistway -

General patching for walls and ceiling.
Remowe (1) sprinkler from top of the hoistway.
There are no provigions for hoist way ventilation included in this proposal.

UCS agrees to furnish lakor, materials, equipment and supervision for all general, mechanical, electrical and smoke:

This proposal is based on UCS vendors being utilized. If a preferred vendor is required, it may result in a change order.
This proposal iz based on work being completed during nomnal business hours unless stated otherwize.

Supply and install mini-split system for heating and cooling, condenser to be located within 30° of machine room.
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Appendix #1 - Related Scope of Work included - Cont’d

Pit -
General patching and fire caulking for pit wallz.
Supply and install pit light switch.
Supply and install (2) guarded LED fixtures.
Supphy and install GFI.
Leaving the existing pit ladder "AS I15."
Fit ladder will be the responsibility of the elevator contractor if any modifications need to be made.
There are no provisions for a sump pump included in this proposal. Elevator contractor to install moisture sensor.

Smoke Detection and Recall System -

Permitz are included for FLS work if required by AHJ.

Supply and install (3) relays inside machine room necessary for elevator recall.

Conduit to be surface mounted in machine room.

Programming of new devices into existing panel.

Provide FLS technician for pre-test with elevator confractor and for final acceptance testing with State AHJ.

If there are additional tems reguired by the local AHJ, it would be handled on a change order.

Mote: CAD Drawings are not included in this proposal. If CAD drawings are not available, it will be handled on a change order.
If elevator drawings or other elevator submittals are required to be submitted with the fire permit application,

the elevator company must supply them for the permit at no cost to UCS.

Motz The building owner is responsible for maintaining an existing operating FACP system with current service provider.

Emergency Power -

Mo emergency power is included in this proposal.

Car Top Time -

Owr estimated car top time needed for this project is: 4 Hours.

Owr estimated pit time needed for this project is: 4 Hours.

Car top time and pit access time will be provided by the elevator company at no cost to UCS.
If we excesd our estimated car top time or pit access time it would be provided at no charge.

Other General Conditions, Inclusions or Exclusions -

We will b2 responsible for clean-up and dispoesal of debris generated from our scope of work.
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Appendix #2 - Drilling Scope of Work included

K G c Contact Robert Walls @ 626-665-0358 or rwalls@kgscine.com

License #780044

EGC= I5RR

To: TK Elevator Project: Visalia Convention Center
Sacramento / Fenc / Fresno Address: 303 E Acequia Ave

Atin: Steve Boisvert Email: steve. boisverti@ thelevator.com Visalia CA 93291

Phone: Cell: 916-813-9668

We propose to clean out an existing elevator shaft(s) as described below. on a time and material basis. subject fo terms and
conditions attached herete and made a part hereof. Bates are as follows:

Scope: Standard elevator clean out follows the existing predrilled shaft. to minimize speil removal we utilize 187 tooling. KGC will
assist in the hotsting and setting of a smaller diameter PVC to contain the elevater jack casing housing the piston. We will place the
drilled spoils in owner/elevater supplied drums, staged onsite previous to our arrival. Budget $14.800.00-1dav(s)travel /2 days drilling

Z5haft(s) Diameter RISE
1 18* 13" +/-

1. Fail Pigwithupto 8 2 Mam reW _...oooeeiiiiiiee e cnesermessesesensessnneneeeeee 33 20.00 per hour
20 207 dia. Smooth Wall Casing (S e $PLF call for pricing
3. Drlling Pelymer (3.00b. comtainess) ... $300.00 per 5.01bs.
4 Drilling Teeth o $63.00 each Tooth
3. Tool Repair welding and hard facing of drilling tools ... $125.00 per Hour
6. Preminm Rates ... OT=%00. DT= $180 per hour per man
7. Subsistence (If more than 75 miles from our vard in Stanton, CA)Y ... (215 miles +/-)  $130.00 per man per day
8. Hotel e Cost plus 13%
9. Additional miscellaneous charges such as parking. backfill material. etc. _.............. Cost plus 13%

Specific Conditions:

1. If project requires Prevailing/Certified Wage Rates an additional cost will be added to hourly rate. {Included above)

3. The hourly rate listed above does not include overtime.

4. Drilling which reguires the uvse of dnlling fluads, casing or other specialized tools, equipment or procedures will be
charged for on a time & materials basis in addition to the hourly rate.

5. @ Mobilization/Demobilization portal te portal, of the drill rig. (Fixed Fee 33,500.00)

6. KGC's work tickets and field change orders daily shall form the basis for inveices.

7. Payment Terms: E Net 30 for all work completed. D C.0D.

8. Past due invoices are subject to 1.5% per month finance charge (18% per year).

General Conditions:
EGC assumes no responsibility for damage to underground utilities. General contractor to locate and remove or reroute underzround utilities so
as not to mterfere with drilling operations. Delays resulting there from will be charged for at the delay and obstruction rate stated on page one of
the attached proposal.

2. Provisions for electrical power, water supply. dewatering. sumps and'or drains shall be provided by others.

3. The attached proposal is based on drilling with standard earth augers in soil free of rock water, caving, man-made obstructions or
other conditions that might impede the “normal™ drilling process.

4. The attached proposal is based on one mohilization to jobsite and continuous iminterrupted drlling operations, # hour day. 40 hour week.
Saturdays. Sundays and Holidays excluded

5. All required licenses. permits. bonds and inspections to be provided and paid for by others.

6. Unless negligent. KGC assumes no responsibility for damage to existing improvements or structures above or below grade.

Drilled shafts shall be accepted or rejected by an authorized comtractor/owner representative upen individual completion. Subsegquent

authorization for placement of materials into shafts will constitute final approval and any comrective work required thereafter will be performed

at additional expense.

8. No ligqudated damages may be assessed against KGC. KGC shall not be responsible for consequential or mcidental damages.

9. If through no fault of KGC. we are unable to complete the work as described. we may terminate this agreement by written notice and shall be
paid for the percentage of work completed including vmrecoverable costs of materials.

10, All items not specifically mcluded in the attached proposal are excluded. Proposal is to become a part of any agreement issued to KGC.

11. Any controversy or claim arising out of or related to the contract. or the breach thereof. shall be settled by arbitration in accordance with the

Constmuction Industry Arbitration Rules of the American Arbitration Association, and judgment upon the award rendered by the arbitrator or

arbitrators may be entered m any court having jurisdiction thereof.
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Purchaser's acceptance of this Proposal and its approval by an authorized manager of TK Elevator will
constitute exclusively and entirely the agreement between the parties for the goods and services
herein described and full payment of the sum of Six Hundred Forty Two Thousand Eight Hundred
Fifty Dollars ($642,850.00) inclusive of all applicable sales and use taxes.

All other prior representations or regarding this work, whether written or verbal, will be deemed to be
merged herein and no other changes in or additions to this Proposal will be recognized unless made in
writing and properly executed by both parties as a change order. Should Purchaser's acceptance be in
the form of a purchase order or other similar document, the provisions of this Proposal will exclusively
govern the relationship of the parties with respect to this transaction. No agent or employee shall have
the authority to waive or modify any of the terms of this Proposal without the prior written approval of
an authorized TK Elevator manager.

City Of Visalia TK Elevator Corporation Management Approval
(Purchaser):

By: By:
(Signature of Authorized Individual) (Signature of Branch Representative)

Robert Preston

Branch Manager

(Print or Type Name)

(Print or Type Title)

(Date of Acceptance) (Date of Execution)
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